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ADDENDUM 
 
Date:  9 August 2005 
 
To:   Consultants 
 
From:  Bill Bowen, Program Director, DFCM 
 
Reference:  Slate Canyon Water Pipeline Replacement 

DFCM Project No. 00144420 
 
Subject:  Addendum No. 3 
 
Pages:  Addendum   2 pages 
  Attachment    0 page 
  Total    2 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in 
this Addendum apply to all drawings and specification sections whether referenced or 
not involving the portion of the work added, deleted, modified, or otherwise addressed in 
the Addendum.  Acknowledge receipt of this Addendum in the space provided on the Bid 
Form.  Failure to do so may subject the Bidder to disqualification. 
 
1.1 Survey: Can you further define the scope of the survey for the project?  Is there a certain width of 

corridor to consider or is only the trail needed? 
1.1.1 Survey will include the entire corridor for the new pipeline; from the four 

Boardman Spring locations to the Water Tank at the State Hospital. Additionally,  the 
existing line must be located/surveyed to the extent that the existing line must remain in 
operation during the installation of the new pipeline. 

1.1.2 The corridor width is a 10’ foot ROW, aligned in the “middle” of the existing 
trail. There are three locations identified where the ROW may deviate from the existing 
trail. This information was provided in the RFP. 

 
1.2 Cost: Is there a construction cost estimate available? 

1.2.1 No. The consultant is required to provide an “Opinion of Probable Cost” with 
their Management Plans. The level of detail is at the discretion of the consultant, but 
should include enough detail to be properly understood and evaluated. 
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1.3 Scoping Document: The scoping report referred to two springs in the lower canyon which Provo City 

may need to pick up.  Is that a consideration for this project? 
1.3.1 No. 

 
1.4 At the pre-proposal meeting, it was stated that the flows for the 4 Boardman springs could be made 

available.  Is that something that is available at this time? 
 

According to the State Engineer’s office, the water right at Boardman Spring(s) (including Knight 
Springs) is 1.21 CFS. 
 
Additionally, a 4” meter was installed upstream of the water tank in September 2003 to monitor flows. 
Several readings have been taken since then and are as follows. 
 
Oct 15, 2003 5100 GPH 0.19 CFS 
Nov 5, 2003  4800 GPH 0.178 CFS 
Nov 12, 2003 4800 GPH 0.178 CFS 
Dec 3, 2003  4800 GPH 0.178 CFS 
Feb 23, 2004 4120 GPH 0.153 CFS 
Mar 9, 2004  4269 GPH 0.158 CFS 
Mar 23, 2004 19,800 GPH 0.735 CFS 
 
Hospital personnel stopped taking interim readings in March 2004. However, the cumulative amount 
of water received from the last reading date to present is 141,894,000 gallons or approximately 
886,837 gallons per month. Additionally, the Hospital campus uses approximately 1.5 million gallons 
of culinary water per month. 
 
NOTE: The actual values are questionable due to the fact debris frequently blocks the impellers of the 
meters thus rendering it inoperable. 
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